

# INFRASTRUCTURE IMPROVEMENTS TO CONNECTICUT STATE PIER – NEW LONDON, CT

## CONNECTICUT PORT AUTHORITY REQUEST FOR PROPOSAL (RFP) Construction Manager At-Risk (CMR) Addendum No. 01

This addendum is to clarify the CMR Procurement Schedule, which is included in the above referenced RFP, dated September 22, 2020. There are 3 clarifications included in this Addendum No. 01.

1. Page 6 of the RFP. The CMR Procurement Schedule is changed to provide a Pre-Proposal Meeting only on September 29, 2020 (i.e. 09/29/20). This virtual non-mandatory Pre-Proposal meeting is scheduled for 11am (ET). A separate email invitation will be forwarded.
2. Page 6 of the RFP. The CMR Procurement Schedule's Site Visit remains as scheduled for September 30, 2020 (i.e. 09/30/20). The non-mandatory Site Visit shall start at 11am (ET). Proposers are requested to forward the names of personnel who plan to attend the Site Visit via email to the Authority's Authorized Representative and the CA Representative. The names of personnel are requested to be forwarded at least 48 hours in advance of the planned Site Visit.
3. Page 6 of the RFP. While the CMR Procurement Schedule indicates cut-off dates for proposal questions and responses, if Proposer's have critical questions, they are encouraged to submit as early as possible. The CPA will endeavor to answer the question(s) in a timely manner and is prepared to issue multiple Addenda as required.

Consistent with the RFQ and RFP, the Authority's Authorized Representative and the CA Representative's contact information is listed below:

Connecticut Port Authority  
455 Boston Post Road, Suite 204  
Old Saybrook, Connecticut 06475  
Attention: Joseph Salvatore, Program Manager  
[joseph.salvatore@ct.gov](mailto:joseph.salvatore@ct.gov)

AECOM Technical Services, Inc.  
500 Enterprise Drive, Suite 3B  
Rocky Hill, CT 06067  
Attention: Michael Garbolski, PE, Construction Administration  
[Michael.garbolski@aecom.com](mailto:Michael.garbolski@aecom.com)

September 25, 2020